



PEACHTREE CREEK GREENWAY TRAIL

ITB-18-289

October 12, 2018

ADDENDUM 12

CONTRACTORS

- 1. See Section 5 Bridges/ Retaining Walls. All quantities have been updated for the Retaining Walls and the Form Liner.**

Use Excel file: [ITB 18-289 -PCG-BID FORM -REVISED 10-12-2018](#)

- 2. The City of Brookhaven will delay this bid until October 18th at 10:00 am. Please continue to monitor the City of Brookhaven Website for additional information. www.brookhavenga.com**

- 3. Contractors to Acknowledge to following Addendums Only:**

Addendum 1

Addendum 8

Addendum 10

Addendum 11

Addendum 12

All respondents are kindly requested to acknowledge receipt of this Addendum in original only.

ACKNOWLEDGMENT

Date: _____

The above Addendum is hereby acknowledged:

(NAME OF RESPONDENT) Ci

COMPANY