

## PEACHTREE CREEK GREENWAY TRAIL ITB-18-289 October 17, 2018

## **ADDENDUM 14**

## **CONTRACTORS**

- 1. Traffic Signal Plan 27-0002B "Proposed Permanent Signal Plan" page 105 was removed from the ITB-18-289 Plan Set. All quantities are for plan sheet 27-0002A.
- 2. The ITB-18-289 PCG Plan Set and ITB-18-289 PCG Erosion Control Set were separated for space on the website. Nothing has changed in these files except the plan sheet removal above.
- 3. The Invitation to Bid- Peachtree Creek Greenway Trail has been updated with new dates and quantities to match the excel file. (quantities have not changed, a signal quantity listed 2 times was removed)
- 4. Excel file: ITB 18-289 PCG-BID FORM -10-17-2018 (This file is a courtesy file provided to help with your bid)
- 5. The City of Brookhaven will delay this bid until Monday, October 22<sup>,</sup> 2018 at 10:00 am. Please continue to monitor the City of Brookhaven Website for additional information. <u>www.brookhavenga.gov</u>
- 6. Contractors are to Acknowledge the following Addendums Only:

Addendum 1, Addendum 8, Addendum 10, Addendum 11, Addendum 12, Addendum 13, Addendum 14

All respondents are kindly requested to acknowledge receipt of this Addendum in original only.

## **ACKNOWLEDGMENT**

Date:\_\_\_\_\_

The above Addendum is hereby acknowledged:

(NAME OF RESPONDENT)

COMPANY