



ADDENDUM NO. 3

LYNWOOD RECREATION CENTER

ADA RESTROOMS RENOVATION

ITB-19-305

ADDENDUM DATE: JULY 15, 2019

BELOW ARE ITEMS THAT CREATE AN AMENDMENT TO THE CONTRACT DOCUMENTS FOR THE PROJECT LISTED ABOVE:

ITEM NO. 1:

This Addendum is submitted as a clarification an error, related to the Bid Date, in an email that was sent with Addendum No. 2 for the Lynwood Recreation Center – ADA Restrooms Renovation project.

- The email sent on July 12, 2019 at 2:25 PM with the Subject Line: “**Brookhaven - Lynwood Recreation Center - ADA Restrooms Renovation - Addendum No. 2 - Written Questions and Responses**” contain the erroneous statement in the body of the email that bids were to be submitted on July 17, 2019 at 10:00 AM.
- The correct Bid Date for this project per the “**Contract Documents**”, the “**Invitation to Bid**”, and the “**Bid Form**” is **Wednesday, July 24, 2019 at 10:00 AM**. Bids are to be delivered to the **Brookhaven City Hall; Attention: Linda Nabers, Finance Director; 4362 Peachtree Rd., Brookhaven, Georgia 30319**

END ADDENDUM NO: 3

SIGNED: _____

G.A. “Skip” Layton, Jr.
Falcon Design Consultants, LLC

DATE: July 15, 2019